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Projected Projected
Advertisement Proposal Estimated Estimated
# Contract Title Description of Work Date Due Date Amount ($) | Term (Years)
1 |Regional Consultant Burbank to Anaheim, Environmental/Engineering Services October 2014 December 2014 $51,000,000 5 Years
2 |Regional Consultant Palmdale to Burbank, Environmental/Engineering Services October 2014 December 2014 $56,000,000 5 Years
3 |Program Management |See California High-Speed Rail Authority Board of Directors  |December 2014 March 2015 5 Years
Team Memao from October 14, 2014 .
4 |Construction Package 4 |Design-Build Services from Kern County Line to Galpin Road |November 2014 February 2015 $700,000,000
RFQ to .
$900,000,000

Note:

1. This report is subject to change without notice
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